## PHILIPPINE NATIONAL OIL COMPANY



January 26, 2023

## NOTICE OF POSTPONEMENT

Project title :

Assessment of Jetty Facility and Hydrographic Survey

Reference No.:

2023-01-042

Notice is hereby issued postponing the scheduled Negotiation/Submission of Initial Offer for the abovementioned project due to the absence of a BAC quorum.

The new schedule is set on January 31, 2023 (03:00 PM).

For guidance and information of all concerned.

Approved by:

Atty. Graciela M. Barleta

Chairperson

Bids and Awards Committee